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November 6, 2020 

RIAC Multiple Projects - Request for Qualifications No. 30918 (Re-Issue) 

Building and System Improvements at T.F. Green Airport – Design and Construction 
Services 
1. PVD Public Address System Replacement
2. PVD Dispatch Console and 800 MHz Radio and Equipment Replacement
3. PVD Security Camera and Video System Improvements
4. PVD ARFF Rapid Response Deployment Communication System Replacement

Airfield, Water and Pavement Improvement Projects at T.F. Green Airport and Block 
Island State Airport – Design and Construction Services 

1. PVD Stormwater Conveyance and Drainage System Assessment and
Improvements

2. PVD Airfield Electrical, Lighting and Signage Assessment and Improvements
3. BID Terminal Public Water Supply
4. BID Apron Rehabilitation

Introduction 
The Rhode Island Airport Corporation (RIAC) is seeking proposals from qualified consulting firms with 
capabilities to perform work on the following projects: 

Group 1 – Building and System Improvements – T.F. Green Airport – Design and 
Construction Services 

 PVD Public Address System Replacement

 PVD Dispatch Console and 800 MHz Radio and Equipment Replacement

 PVD Security Camera and Video System Improvements

 PVD ARFF Rapid Response Deployment Communication System Replacement

Group 2 – Airfield, Water and Pavement Improvement Projects at T.F. Green Airport and Block Island 
State Airport – Design and Construction Services 

 PVD Stormwater Conveyance and Drainage System Assessment and Improvements

 PVD Airfield Electrical, Lighting and Signage Assessment and Improvements

 BID Terminal Public Water Supply

 BID Apron Rehabilitation
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The services requested may include but are not limited to Assessment, Programming, Federal Aviation 
Administration (FAA) Grant Preparation and Administration, Preliminary Design, Design, Estimation, 
Construction Administration, and Construction Inspection/Technical Observation.   
 
Project scopes are outlined further in this document and respondents may choose to propose on one or 
both of the project groups above.  The submitted cover letter shall clearly note which project group(s) the 
respondent wishes to be considered for. 
 
These projects were previously advertised and responded to as individual (ungrouped) projects.  As such, 
a matrix of firms responding to the individual projects is attached for your use and information. 
 
Scope of Projects 
All projects shall include necessary assessments, programming, grant administration, permit preparation 
(including any environmental permitting), design and construction services as required to support RIAC in 
delivering successful projects in accordance with FAA requirements.  All projects shall prepare project 
definition reports detailing findings and scopes of work recommended. Scopes of work shall be approved 
by the FAA prior to proceeding with the next phase of the project.  Dates included within this RFQ are 
estimated, however, where appropriate, grant applications need to be prepared based on bids to ensure 
timely submission prior to May 1, 2021. 
 
Group 1 – Building and System Improvements – T.F. Green Airport – Design and  
Construction Services 
 
The projects below shall be managed and delivered by a single consultant or team of consultants to meet 
the anticipated schedules below.  Once the project scopes have been determined and approved by the 
FAA, the consultant shall proceed with the design and bid phases and then construction administration 
and inspection for the improvements.  
  
PVD Public Address System Replacement  
The airport terminal Public Address (PA) System is mostly original to the construction of the terminal, 
which is approximately 25 years old.  It is operational, but outdated to the degree where obtaining repair 
parts is typically either very difficult or impossible, depending on the component.  An assessment of the 
existing system shall be performed initially and a project definition report prepared outlining the 
recommended actions, which may include full or partial replacement of system components.  The project 
definition report shall also include an assessment of federal funding justification based on FAA advisory 
circulars, including public versus non-public/leased areas of the terminal. 
 
The anticipated schedule for this project is as follows: 

 Scope and Fee for Design and Construction Services: December 31, 2020 

 Notice to Proceed:      February 15, 2021 

 FAA Design Grant Application:    May 1, 2021 

 Preliminary Design:      June 30, 2021 

 Final Design:       September 30, 2021 

 Bid Opening:       March 31, 2022 

 FAA Design and Construction Grant Application:  May 1, 2022 

 Construction Notice to Proceed (pending FAA grant) August 3, 2022 
 
PVD Dispatch Console and 800 MHz Radio and Equipment Replacement 
The current dispatch console is archaic and is challenged in supporting current and future communication 
needs. The new system should be able to communicate with multi-agencies including the FAA, State 
Police, local enforcement agencies, etc. (consistent with airport dispatch systems), and be compatible 
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with current communication systems throughout the region.  New system housing and visual aids will likely 
be part of the system design to support the new equipment. 
 
The anticipated schedule for this project is as follows: 

 Scope and Fee for Design and Construction Services: January 6, 2021 

 Notice to Proceed:      February 15, 2021 

 Preliminary Design:      June 30, 2021 

 Final Design:       September 30, 2021 

 Bid Opening:       March 31, 2022 

 FAA Design and Construction Grant Application:  May 1, 2022 

 Construction Notice to Proceed (pending FAA grant) August 3, 2022 
 
PVD Security Camera and Video System Improvements  
This will be a phased project.  Phase I will be the overall assessment of both information storage 
nodes/servers and the assessment of security cameras. It will also include the update and or replacement 
for the information storage nodes and servers. Phase II will be the update and replacement of the security 
cameras and video system.  The security camera system storage and servers are approximately 10 years 
old, and in need of replacement.  Replacement parts for this equipment are many times unavailable and 
as such, storage capability and back up can become compromised.  An assessment of the entire existing 
system, both storage and cameras/video systems, shall be performed and a project definition report 
submitted outlining the recommended actions.  The assessment should include how the storage system 
would be able to integrate a new/updated access security control system. Once the project scope has 
been determined, the consultant shall proceed with the design and bid phases and then construction 
administration and inspection for the improvements.   
 
The anticipated schedule for this project is as follows: 

Phase I – Storage and Server Replacement 

 Scope and Fee for Design and Construction Services: December 31, 2020 

 Notice to Proceed:      January 3, 2021 

 Final Design:       March 31, 2021 

 Bid Opening:       April 23, 2021 

 FAA Design and Construction Grant Application:  April 30, 2021 

 Construction Notice to Proceed (pending FAA grant) August 2, 2021 
 

Phase II – Camera and Video System Improvements 

 Notice to Proceed:      February 15, 2021 

 Scope and Fee for Design and Construction Services: May 14, 2021 

 Preliminary Design:      July 30, 2021 

 Final Design:       December 31, 2021 

 Bid Opening:       March 31, 2022 

 FAA Design and Construction Grant Application:  April 30, 2022 

 Construction Notice to Proceed (pending FAA grant) August 3, 2022 
 

 
PVD ARFF Rapid Response Deployment Communication System Replacement 
The current rapid response deployment communication system is extremely dated and is fragmented in 
infrastructure and parts. The new system should provide a clear, consistent, and reliable communication 
capability between the Airport Traffic Control Tower, Rhode Island Airport Dispatch, and the Airport 
Rescue and Fire Fighting Station. The system should also be redundant in order to ensure continued 
operation during emergency situations such as power outages. A project definition report shall be 
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developed detailing the scope and cost of the replacement system prior to design.  Once the project scope 
has been determined, the consultant shall proceed with the design and bid phases and then construction 
administration and inspection for the improvements. 
 
The anticipated schedule for this project is as follows: 

 Notice to Proceed:      February 15, 2021 

 Scope and Fee for Design and Construction Services: March 5, 2021 

 Final Design:       March 31, 2021 

 Bid Opening:       April 23, 2021 

 FAA Design and Construction Grant Application:  April 30, 2021 

 Construction Notice to Proceed (pending FAA grant) August 2, 2021 
 
Group 2 – Airfield, Water and Pavement Improvement Projects at T.F. Green Airport and Block 
Island State Airport – Design and Construction Services 
 
The projects below shall be managed and delivered by a single consultant or team of consultants to meet 
the anticipated schedules below.  Once the project scopes have been determined and approved by the 
FAA, the consultant shall proceed with the design and bid phases and then construction administration 
and inspection for the improvements.  
 
Stormwater Conveyance and Drainage System Assessment and Improvements 
A good percentage of the stormwater and drainage infrastructure is aging and most improvements that 
have been made in recent history have been limited to whatever fell within concise project areas 
associated with other airfield pavement projects.  RIAC is aware of several general areas of the system 
which experience base flow, even during dry periods, which may indicate unwanted infiltration.  This 
project will include an assessment of the existing system with a report of recommended actions based on 
assessment findings and associated cost estimates.  Recommended improvements will likely be phased 
depending upon funding, and findings within the Assessment.  
 
The anticipated schedule for this project is as follows: 

Phase I – Assessment 

 Notice to Proceed:      February 15, 2021 

 Scope and Fee for Design and Construction Services: April 1, 2021 

 FAA Assessment Grant Application:    May 1, 2021 

 Completion of Assessment:     August 31, 2021 
 
Phase II – Improvements 

 Notice to Proceed:      September 15, 2021 

 Scope and Fee for Design and Construction Services: October 31, 2021 

 Preliminary Design:      December 31, 2021 

 Final Design:       February 25, 2022 

 Bid Opening:       March 31, 2022 

 FAA Design and Construction Grant Application:  May 1, 2022 

 Construction Notice to Proceed (pending FAA grant) August 3, 2022 
 
Airfield Electrical, Lighting and Signage Assessment and Improvements – T.F. Green Airport 
RIAC has had numerous issues with airfield electrical components over the years, largely due to the age 
of the electrical infrastructure.  As projects are executed, the practice has been to include repairing or 
replacing as much of the airfield electrical and signage as is practicable.  However, there remains 
significant portions of the system that have yet to receive any major work.  This manifests itself in 
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numerous issues including runway light outages.  This project will include an assessment of the existing 
electrical circuitry and review signage and lighting in these areas and summarize findings and 
recommended actions to address areas of compromised integrity.  Following the assessment, further 
design and bid phase services, as well as construction administration and inspection will likely be required.   
The anticipated schedule for this project is as follows: 
 

Phase I - Assessment 

 Notice to Proceed:      February 15, 2021 

 Scope and Fee for Design and Construction Services: April 1, 2021 

 FAA Assessment Grant Application:    May 1, 2021 

 Completion of Assessment:     August 31, 2021 
 

Phase II – Improvements 

 Notice to Proceed:      September 15, 2021 

 Scope and Fee for Design and Construction Services: October 31, 2021 

 Preliminary Design:      December 31, 2021 

 Final Design:       February 25, 2022 

 Bid Opening:       March 31, 2022 

 FAA Design and Construction Grant Application:  May 1, 2022 

 Construction Notice to Proceed (pending FAA grant) August 3, 2022 
 
 
Terminal Public Water Supply – Block Island 
Block Island Airport is currently supplied water via a private well system.  This system has proven to be 
unreliable, require frequent maintenance, both in labor, compliance testing and material costs.  As such, 
there have been periods of down-time where airport users and tenants have no access to water.  Water 
testing also further exacerbates the issue as naturally occurring iron bacteria is present and other 
parameters exceed regulatory standards.  Block Island Water Company has indicated they will work with 
RIAC to establish connection to the airport in order to provide a public water supply in lieu of the private 
well.  This project will include all efforts to accomplish the new water supply service, including preliminary 
design, coordination with Block Island Water Company, design, bid phase services, and construction 
administration and inspection. 
 
The anticipated schedule for this project is as follows: 

 Scope and Fee for Design and Construction Services: December 31, 2020 

 Notice to Proceed:      January 3, 2021 

 Final Design:       March 31, 2021 

 Bid Opening:       April 23, 2021 

 FAA Design and Construction Grant Application:  April 30, 2021 

 Construction Notice to Proceed (pending FAA grant) August 2, 2021 
 
Apron Rehabilitation – Block Island 
The aircraft parking ramp was recently assessed during the Pavement Management Program 
development and the Pavement Condition Index (PCI) was categorized as “Poor”, “41-55”.  This project 
will be to design improvements to the pavement that can be accomplished within the available funding 
allocated.  An assessment of the pavement shall be performed and a preliminary design report submitted 
outlining the recommended actions.  Once the project scope has been determined, the consultant shall 
proceed with the design and bid phases and then construction administration and inspection for the 
improvements.  The project budget includes design and construction. 
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The anticipated schedule for this project is as follows: 

 Notice to Proceed:      February 15, 2021 

 Scope and Fee for Design and Construction Services: March 31, 2021 

 Final Design:       September 30, 2021 

 Bid Opening:       March 2022 

 FAA Design and Construction Grant Application:  April 30, 2022 

 Construction Notice to Proceed (pending FAA grant) August 2, 2022 
 
Schedule for Submission and Award 

Description       Estimated Timeframe 

Consultant Notification     December 2, 2020 
Consultant Interviews      December 7 to 9, 2020 (if needed) 
Consultant Award      December 16, 2020 
            

Request for Qualifications (RFQ) Requirements 
Respondents shall submit a separate proposal for each project they are interested in.  RIAC requires 
respondents to use a minimum 12-point font size and keep the proposal to a maximum of ten (10) 8½” x 
11” double sided pages, excluding: 
 

 Cover Letter (one page) 

 Executive Summary (which should not exceed one page, double sided) 

 Resumes (each resume not to exceed one page, double sided, maximum of six) 

 References (each reference not to exceed one page, double sided, maximum of five) 
 
Proposing firm shall submit five (5) printed copies per project and one (1) electronic thumb drive* of the 
proposal to: 
  
 

Office of Procurement 
Rhode Island Airport Corporation 

T. F. Green Airport 
2000 Post Road 

Warwick, RI 02886-1533 
Attn: RIAC Multiple Projects – Request For Qualifications – Contract No. 30918 

 
*Note: Firms may submit one thumb drive to include a copy of each project proposal. 
 
The proposal must be submitted no later than 2:00PM EDT, November 24, 2020. Late submissions will 
not be accepted.   
 
In order to control the dissemination of information regarding this RFQ, Firms interested in submitting 
proposals shall not make personal contact with any member of RIAC staff or Board of Directors regarding 
this RFQ.  Questions concerning this RFQ should be directed, via email, to procurement@pvdairport.com 
no later than 2:00PM EDT, November 10, 2020.  RIAC will post any final addendums related to this RFP 
no later than end of day November 13, 2020. This addendum will be posted to RIAC’s website 
(www.pvdairport.com/corporate/procurement) and the State of Rhode Island’s Division of Purchasing 
website (www.purchasing.ri.gov/).  

mailto:procurement@pvdairport.com
http://www.pvdairport.com/corporate/procurement
http://www.purchasing.ri.gov/
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RIAC accepts no financial responsibility for any costs incurred by a Firm in responding to this RFQ, 
participating in oral presentations, or meeting with RIAC prior to being awarded the contract.  The 
proposals in response to this RFQ become the property of RIAC and may be used by RIAC in any way it 
deems appropriate.  All information submitted in response to this RFQ is deemed public and subject to 
disclosure unless a separate redacted public copy is submitted, regardless of whether the information is 
marked confidential/proprietary. Firm’s may redact in the public copy any trade secrets or commercial or 
financial information which is of a privileged or confidential nature pursuant to the Access to Public 
Records Act (R.I. Gen. Laws § 38-2 et. seq.).  If Firm does not submit a redacted public copy, RIAC 
assumes that Firm is not seeking confidential treatment for any of its information and thus, all information 
is subject to public disclosure.  
 
By submitting a proposal, the Firm certifies that it has fully read and understands the RFQ, has full 
knowledge of the scope of work to be provided, and accepts the terms and conditions under which the 
services are to be performed.  RIAC will be the sole judge in determining as equivalent products (if 
applicable). 
 
RIAC reserves the right to interview some, all or none of the Firm’s responding to this RFQ based solely 
on its judgment as to the Firm’s proposal and capabilities.  The date for any such interviews is 
tentatively scheduled for the period of December 7 through December 9, 2020.  RIAC reserves the 
right to reject any and all submittals, to request and consider additional information from submitters, and 
to reject any and all submittals on any basis without disclosing the reason.  No Firm may withdraw their 
submittal for at least one hundred twenty (120) days after the time and date set for submission.  RIAC 
reserves the right to waive any irregularities and technical defects.  RIAC reserves the right to modify, 
amend or waive any provisions of this RFQ, prior to the issuance of a contract. 
 
Required Contract Provisions  

Upon the selection of a Firm for any of the projects listed in this RFQ, RIAC will provide the selected Firm 

with the agreement that shall govern and control the applicable project, which shall be executed by the 

selected Firm.  Notwithstanding the foregoing, RIAC adheres to all applicable FAA contractual and grant 

requirements, the FAA required contract clauses are set forth and attached to this RFP in Exhibit E and, 

the selected Firm shall abide by the required contract clauses set forth in Exhibit E. The FAA required 

contract clauses will be attached to the agreement governing and controlling the project and the selected 

Firm shall agree that the FAA required contract clauses may be unilaterally amended by RIAC as 

necessary for RIAC to comply with its grant assurances and applicable law.   

 
Submittal & Evaluation Criteria 
The RFQ shall include the following items which will assist in the evaluation: 
 

1. Experience of Proposed Team – 40% 
a. Provide an organizational chart for the proposed team 
b. Key personnel’s professional qualifications and experience and availability (include 

percentage) for the proposed project; their reputation and professional integrity and 
competence; and their knowledge of FAA regulations, policies, and procedures. 

c. For each team member, indicate the percentage of dedicated availability for this project 
d. Provide demonstrated experience working with Federal Aviation Administration and, when 

applicable to a listed project, Rhode Island Department of Environmental Management 
RIPDES and Fresh Water Wetlands permitting 

e. Provide contact information (phone number & email address) of the primary contact for this 
solicitation. 
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2. Experience of Firm – 30% 
a. Capability to perform all or most aspects of the project and recent experience in airport 

projects comparable to the proposed task. 
b. Quality of projects previously undertaken and capability to complete projects without having 

major cost escalations or overruns. 
c. Include at least two (2) representative projects to be used as relevant experience, and only 

those for which some or all of the project team were involved, and include a contact for the 
respective client. 
 

3. Project Understanding and Approach – 25% 
a. Demonstrate an understanding of and familiarity with this project and describe your 

approach to completing it. 
b. Degree of interest shown in undertaking the project and their familiarity with and proximity 

to the geographic location of the project. 
c. Demonstrate how you will meet the schedule to ensure we are ready to receive the FAA 

grant. 
 

4. DBE Participation Goal – 5%  
a. For the purpose of this RFQ, firms must provide a statement committing to the use of 

available DBE’s as determined by the goal(s) and to provide a representative list of 
potential DBE firms who may be able to participate on all work elements associated with 
this RFQ. 
The requirements of 49 CFR part 26 apply to this contract. It is the policy of RIAC to practice 
nondiscrimination based on race, color, sex, or national origin in the award or performance 
of this contract. RIAC encourages participation by all firms qualifying under this solicitation 
regardless of business size or ownership. 

        
Additional Requirements 
 
Campaign Finance Compliance 
Every person or business entity providing goods or services at a cost of $5,000 cumulated value is 
required to file an affidavit regarding political campaign contributions with the RI State Board of Elections 
even if no reportable contributions have been made (RI General Law 17-27).  Forms may be obtained at 

Board of Elections, Campaign Finance Division website at https://elections.ri.gov/finance/index.php.  
Please call (401) 222-2345 or e-mail campaign.finance@elections.ri.gov with any questions or 
concerns. 
 
 
Major State Decision-Maker 
Does any Rhode Island “Major State Decision-Maker”, as defined below, or the spouse or dependent child 
of such person, hold (i) a ten percent or greater equity interest, or (ii) a $5,000 or greater cash interest in 
this business?   
 
For purposes of this question, “Major State Decision-Maker" means:  
 
(i)  All general officers; and all executive or administrative head or heads of any state executive agency 

enumerated in R.I.G.L § 42-6-1 as well as the executive or administrative head or heads of state 
quasi-public corporations, whether appointed or serving as an employee. The phrase "executive 
or administrative head or heads" shall include anyone serving in the positions of president, senior 
vice president, general counsel, director, executive director, deputy director, assistant director, 
executive counsel or chief of staff; 
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(ii)  All members of the general assembly and the executive or administrative head or heads of a state 

legislative agency, whether appointed or serving as an employee. The phrase "executive or 
administrative head or heads" shall include anyone serving in the positions of director, executive 
director, deputy director, assistant director, executive counsel or chief of staff; and 

 
(iii) All members of the state judiciary and all state magistrates and the executive or administrative 

head or heads of a state judicial agency, whether appointed or serving as an employee. The phrase 
"executive or administrative head or heads" shall include anyone serving in the positions of 
director, executive director, deputy director, assistant director, executive counsel, chief of staff or 
state court administrator. 

 
If your answer is “Yes”, please identify the Major State Decision-Maker, specify the nature of their 
ownership interest, and provide a copy of the annual financial disclosure required to be filed with the 
Rhode Island Ethics Commission pursuant to R.I.G.L. §36-14-16, 17 and 18. 
 
Title VI Solicitation Notice 
RIAC, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 USC 
§§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders or offerors that it will affirmatively 
ensure that any contract entered into pursuant to this advertisement, disadvantaged business enterprises 
and airport concession disadvantaged business enterprises will be afforded full and fair opportunity to 
submit bids in response to this invitation and will not be discriminated against on the grounds of race, 
color, or national origin in consideration for an award. 
 
 
 


